
Site Number: 01 - Lane Rental Days Road User Cost Per 15000.00

A+B BREAKOUT

Max Days: 10Days: $

Vendor Total Bid
(A+B)

Standard
Bid (A)

Rank Calendar
Days

Time Bid
(B)

1 K.V.K. CONTRACTING, INC. $621,000.00$606,000.00 $15,000.001

2 GEMSTONE, LLC $692,933.62$632,933.62 $60,000.004

3 ELITE INDUSTRIAL PAINTING $847,079.62$697,079.62 $150,000.0010

4 M & J CONSTRUCTION COMPANY OF PINELLAS
COUNTY, INC.

$871,736.22$751,736.22 $120,000.008

5 SOUTHERN ROAD & BRIDGE, LLC $945,613.22$870,613.22 $75,000.005

6 MONOKO LLC $971,284.22$971,284.22 $0.000

7 BLASTECH ENTERPRISES, INC. $1,672,220.62$1,522,220.62 $150,000.0010

8 OLYMPUS PAINTING CONTRACTORS, INC. $1,899,406.62$1,749,406.62 $150,000.0010

Percent Of
Low Bid

Total BidRank Vendor Bid Type Bid Status

1 K.V.K. CONTRACTING, INC. $621,000.00 100.00%Responsive Winning bid

2 GEMSTONE, LLC $692,933.62 111.58%Responsive Non-Winning Bid

3 ELITE INDUSTRIAL PAINTING $847,079.62 136.41%Responsive Non-Winning Bid

4 M & J CONSTRUCTION COMPANY OF PINELLAS
COUNTY, INC.

$871,736.22 140.38%Responsive Non-Winning Bid

5 SOUTHERN ROAD & BRIDGE, LLC $945,613.22 152.27%Responsive Non-Winning Bid

6 MONOKO LLC $971,284.22 156.41%Responsive Non-Winning Bid

7 BLASTECH ENTERPRISES, INC. $1,672,220.62 269.28%Responsive Non-Winning Bid
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Percent Of
Low Bid

Total BidRank Vendor Bid Type Bid Status

8 OLYMPUS PAINTING CONTRACTORS, INC. $1,899,406.62 305.86%Responsive Non-Winning Bid

NOTE: Failure to file a protest within the time prescribed in section
120.57(3), Florida Statutes, or failure to post the bond or other security
required by law within the time allowed for filing a bond shall constitute
a waiver of proceedings under chapter 120, Florida Statutes.
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ACTUAL COMMITMENT AND FINAL EXECUTION OF THE CONTRACT IS CONTINGENT UPON AN APPROVED LEGISLATIVE
BUDGET AND FUNDS AVAILABILITY. POSTING BEGINS MARCH 27, 2017, AT 5:00 P.M. AND ENDS ON MARCH 30, 2017,
AT 5:00 P.M.


